



BID SUMMARY FORM

PROJECT NUMBER 2013-36
PROJECT NAME STORAGE GARAGE
BID DUE DATE AUGUST 22, 2013 – 1:30 P.M.
DEPARTMENT GENERAL SERVICES – HEALTH CARE CENTER

	GILBANK CLINTON WI	CORPORATE CONTRACTORS BELOIT WI	PAULSON KIMBALL JANESVILLE WI	MAGILL ELKHORN WI	FISCHL VERONA WI	INDUSTRIAL MAINTENANCE ESCANABA MI
BASE BID	538,200.00	551,600.00	551,154.00	579,151.00	592,020.00	741,902.00
ALTERNATE 1	29,500.00	38,511.00	37,612.00	29,419.00	25,400.00	41,198.00
ALTERNATE 2	380.00	403.00	1,722.00	416.00	1,500.00	835.00
ALTERNATE 3	8,920.00	9,460.00	10,795.00	9,759.00	11,200.00	10,086.00
TOTAL BID	\$ 577,000.00	\$ 599,974.00	\$ 601,283.00	\$ 618,745.00	\$ 630,120.00	\$ 794,021.00
ADDENDUM	YES	YES	YES	YES	YES	YES
BID BOND	YES	YES	YES	YES	YES	YES
START	9/15/13	9/23/13	9/16/13	9/16/13	9/23/13	10/1/13
COMPLETE	1/15/14	12/23/13	11/22/13	12/31/13	2/28/14	10/27/13

Alternate #1: Construction of mezzanine

Alternate #2: Alternate fixtures on exterior of building

Alternate #3: Alternate fixtures in interior of building

Invitation to Bid was advertised in the Beloit Daily News and on the Internet. One contractor submitted a “no bid”. Fourteen additional vendors were solicited that did not respond

PREPARED BY: JODI MILLIS, PURCHASING MANAGER

DEPARTMENT HEAD RECOMMENDATION: _____

SIGNATURE DATE

GOVERNING COMMITTEE APPROVAL:

CHAIR VOTE DATE

PURCHASING PROCEDURAL ENDORSEMENT:

CHAIR VOTE DATE