

#2011-63
ROCK HAVEN REPLACEMENT PROJECT
BID DUE DATE: AUGUST 26, 2011 – 3:00 P.M.

	CJ SCHMIDT	FINDORFF	JP CULLEN	IMMEL	MIRON	SHERRER
BASE BID	25,650,000.00	27,998,000.00	27,372,518.00	29,338,863.00	27,562,516.00	26,899,000.00
OWNER PURCHASE	9,200,000.00	9,321,000.00	9,808,615.00	10,078,445.00	10,417,458.00	8,328,069.00
OTHER COSTS	16,450,000.00	18,677,000.00	17,563,903.00	19,260,418.00	17,145,058.00	18,570,931.00
ALTERNATE 1 – DEDUCT	-54,000.00	-92,000.00	-101,566.00	-101,284.00	-83,694.00	-98,000.00
ALTERNATE 2 - DEDUCT	-102,000.00	-104,000.00	-105,356.00	-148,000.00	-105,937.00	-101,300.00
ALTERNATE 3 – ADD	35,000.00	35,000.00	25,757.00	20,943.00	35,967.00	34,500.00
SUBCONTRACTORS						
VOLUNTARY ALTERNATE			-47,000.00			
CONCRETE	MIDDLETON	FINDORFF	JP CULLEN	HOWARD IMMEL	MIRON	MIDDLETON
PRECAST CONCRETE	MID-STATE	MID-STATE	JP CULLEN	MID-STATE	MIRON	MID-STATES
MASONRY	RURAL	FINDORFF	JP CULLEN	WALSH	WALSH	WALSH
ROOFING	PHOENIX	WATRY	PHOENIX	PHOENIX	PHOENIX	PHOENIX
FIRE PROTECTION	ABSOLUTE	MONONA	ABSOLUTE	ABSOLUTE	ABSOLUTE	ABSOLUTE
BUILDING PLUMBING	NCI	MCI	MCI	MCI	MCI	MCI
SITE PLUMBING	RG SCHMIDT	RAWSON	WILKOMM	RG SCHMITT	RG SCHMITT	RG SCHMITT
HVAC	TRI-COR	NAMI	NAMI	BUTTERS FETTING	TRI-COR	TRI-COR
TEMPERATURE CONTROLS	TRI-COR	PIEPER	PIEPER	BUTTERS FETTING	CONTROL WORKS	TRI-COR
GEO-THERMAL	TRI-COR	SAM'S	SAM'S	BUTTERS FETTING	SAM'S	TRI-COR
PAINTING	GROTE	ECO DEC	SCHMELZER	HOWARD GROTE	ECO DEC	ECO DEC
FINISH CARPENTRY	CG SCHMIDT	JFK	JP CULLEN	IMMEL	BAUER RAETHER	JFK
ROUGH CARPENTRY	CG SCHMIDT	JFK	JP CULLEN	IMMEL	BAUER RAETHER	JFK
LANDSCAPING	ABEL	MIDWEST	ABEL	TREES ON THE MOVE	ABEL	MIDWEST
ADDENDUM	YES	YES	YES	YES	YES	YES
BID BOND	YES	YES	YES	YES	YES	YES
ESTIMATED START DATE	10/1/11	9/26/11	9/26/11	9/6/11	9/26/11	PER SPEC
ESTIMATED COMPLETION DATE	10/1/12	11/30/11	11/30/12	11/19/12	11/30/11	PER SPEC