



BID SUMMARY FORM

BID NUMBER 2017-25
BID NAME COURTHOUSE SECURITY UPGRADE – PHASE I
BID DUE DATE MARCH 1, 2017 – 1:30 P.M.
DEPARTMENT FACILITIES MANAGEMENT

GILBANK CONSTRUCTION CLINTON WI	
BASE BID	\$1,756,000.00
ALTERNATE 1 – ADD	32,000.00
ALTERNATE 2 – ADD	39,000.00
ALTERNATE 3 - DEDUCT	-13,000.00
TOTAL BID	\$ 1,814,000.00
BID BOND RECEIVED	YES
QUALIFICATIONS RECEIVED	YES
ADDENDA RECEIVED	YES
START DATE	APRIL 1, 2017
COMPLETION	APRIL 1, 2018

ALTERNATE 1 – ELECTRONIC SECURITY UPGRADES – FRONT/BACK PARKING STRUCTURES
 ALTERNATE 2 – VIDEO SURVEILLANCE MONITORS AT COURTROOM BAILIFF STATIONS
 ALTERNATE 3 – REDUCE VIDEO STORAGE REQUIREMENTS

Invitation to Bid was advertised in the Beloit Daily News and on the Internet. Two additional vendors were solicited that did not respond.

PREPARED BY: JODI MILLIS, PURCHASING MANAGER

DEPARTMENT HEAD RECOMMENDATION: _____

SIGNATURE DATE

GOVERNING COMMITTEE APPROVAL:

CHAIR VOTE DATE