



BID SUMMARY FORM

BID NUMBER 2020-25
BID NAME DPW VEHICLE STORAGE BUILDING
BID DUE DATE MAY 19, 2020 – 1:30 P.M.
DEPARTMENT FACILITIES MANAGEMENT

	CORPORATE CONTRACTORS BELOIT WI	KENNETH F SULLIVAN CO MADISON WI	OSMAN CONSTRUCTION ARLINGTON HEIGHTS IL	VOGEL BROTHERS MADISON WI	GILBANK CONSTRUCTION CLINTON WI	ADVANCED BUILDING MCFARLAND WI	KLOBUCAR CONSTRUCTION BELOIT WI	JP CULLEN & SONS JANESVILLE WI	SCHERRER CONSTRUCTION BURLINGTON WI	KPH CONSTRUCTION MILWAUKEE WI	SJOSTROM & SONS ROCKFORD IL
BASE BID	3,449,500.00	3,612,800.00	3,652,000.00	3,670,000.00	3,735,000.00	3,695,000.00	3,756,000.00	3,688,601.00	3,681,619.00	4,017,000.00	4,134,219.00
ALTERNATE 1	792,000.00	814,800.00	844,767.00	894,000.00	857,000.00	915,000.00	873,000.00	947,209.00	1,059,624.00	1,040,000.00	1,014,760.00
TOTAL BID	\$ 4,241,500.00	\$ 4,427,600.00	\$ 4,496,767.00	\$ 4,564,000.00	\$ 4,592,000.00	\$ 4,610,000.00	\$ 4,629,000.00	\$ 4,635,810.00	\$ 4,741,243.00	\$ 5,057,000.00	\$ 5,148,979.00
EXCAVATION PER CUBIC YARD	15.00	22.00	18.00	38.50	25.00	15.00	21.25	28.00	23.00	21.50	20.00
FILL PER TON	20.00	20.35	30.00	31.00	33.00	14.00	34.80	40.00	35.00	26.00	28.00
BID BOND	YES	YES	YES	YES	YES	YES	YES	YES	YES	YES	YES
QUALIFICATIONS	YES	YES	YES	YES	YES	YES	YES	YES	YES	YES	YES
ADDENDA 1 & 2	YES	YES	YES	YES	YES	YES	YES	YES	YES	YES	YES
START DATE	6/15/2020	6/22/2020	6/15/2020	6/29/2020	6/29/2020	7/1/2020	7/1/2020	8/3/2020	7/1/2020	7/13/2020	AS NEEDED
COMPLETION	12/31/2020	1/29/2021	3/15/2021	1/15/2021	3/1/2021	7/1/2021	5/31/2021	6/1/2021	5/1/2021	5/14/2021	AS NEEDED

Invitation to Bid was advertised in the Janesville Gazette and on the Internet.

Alternate 1 – Salt Storage Building Construction

PREPARED BY: JODI MILLIS, PURCHASING MANAGER

DEPARTMENT HEAD RECOMMENDATION: _____

SIGNATURE DATE

GOVERNING COMMITTEE APPROVAL: _____
CHAIR VOTE DATE